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JEFFERSON DAVIS and CALCASIEU PARISHES

SUBJECT: ADDENDUM NO. 1 (CONSTRUCTION PROPOSAL REVISION)

Gentlemen:
The following proposal revision dated 03/09/2009 on the captioned project for which bids will be received on

Wednesday, March 18, 2009 have been posted on http://www.dotd.la. zov/cei-bin‘construction.asp.

1. Revised Special Provision entitled, Contract Time. (1 page)

Please note this revision in the proposal and bid accordingly. Mandatory elecironic bidding is required for this
project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date,

Sincerely,

/CQ,M@M__,__

RANDAL D. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments
ec: Mr, Brian Buckel
Mr. R. H. Hennigan
Mr. Todd Landry
Mr. Peter Allian
Ms. Margaret Thompson
Mr. Masood Rasoulian

AN EQUAL OPPORTUNITY EMPLOYER
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CONTRACT TIME: The entire contract shall be completed in all details and ready for final
acceptance in accordance with Subsection 105.17(b) within twenty (20) working days.

Prior to assessment of contract time, the contractor will be allowed 15 calendar days from
the date stipulated in the Notice to Proceed to commence with portions of the contract work
including but not limited to assembly periods, preparatory work for materials fabrications such as
test piles, or other activities which hinder progress in the beginning stages of construction. Prior
to issuance of the Notice to Proceed, the Department will consider extending the assembly period
upon written request from the contractor justifying the need for additional time.

The contractor shall be responsible for maintenance of traffic from the beginning of the
assembly period. During the assembly period, the contractor will be allowed to do patching and
other maintenance work necessary to maintain the roadway with no time charges when approved
by the engineer. '

If the contractor begins regular construction operations prior to expiration of the
assembly period, the assessment of contract time will commence at the time construction

operations are begun.
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